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General Questions 
 
1. Amendment 1 changed the contract time on Page 138 of 139 from 720 calendar 
days to 540 calendar days.  However, the contract time listed in Block 11 of 
SF1442 is 720 calendar days.  Please confirm the contract duration. 
 
    Contract duration is 540 calendar days stated by the amendment. 
 
2. Specification Section 01100 Paragraph 1.13 states that the working hours 
for this project will be limited to Monday through Friday 7:30 a.m. to 4:30 
p.m. and that work will not be permitted on weekends and Federal holidays.  
With this being a calendar day contract please verify that this statement is 
correct and we will not be allowed to work weekends if necessary to meet the 
schedule. 
 

Clause states that weekend work may be requested from the Contracting   
Officer. 

 
3. Note 8 on Volume 1-Sheet J_SE101 states that CMU partition walls are to 
rest on thickened slabs as shown on Sheet SE307.  There is no sheet SE307.  
Please provide detail for typical Thickened Slab area the entire project as 
this note is repeated on multiple structures. 
  

References to SE307 should be directed to SE305.  Typical thickened slab 
detail can be found on sheet SE305. 

 
4. The Foundation Plan on Volume 1-Sheet J_SE101 shows a detail call out at 
the 5’x5’ Concrete Pad of 9/SE307.  This detail does not exist, please 
provide detail.  
 

References to SE307 should be directed to SE305.  Typical detail can be 
found on sheet SE305. 

 
5. The scale on Volume1-Sheet V_SE101 is incorrect.  Please reissue the 
drawing with correct scale. 
 

The V_SE sheets are not too scale, however, the dimensions are correct as 
shown. Reference Architectural sheets for correct scaling. 

 
6. Can an access route be provided from the contractor trailer area at the 
CACTF site to the Airfield site other than leaving base and entering from 
Highway 77? 
 

Use of range roads as access route to airfield site shall be coordinated 
with the Contracting Officer and the Installation. 

 
7. On the Bid Options for the Airfield Landing Zone in which bid options are 
we to include the Base Courses and Subbase courses?  It appears that we are 
to include the Base and Subbase courses in Bid Option 1, but please note that 
the sections are different for the Asphalt Paving v. Concrete Paving.  Please 
clarify if the Base and Subbase Courses are to be included in Bid Option 1-
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Grading or with either Bid Option 2-Asphalt Paving or Bid Option 3-Concrete 
Paving. 
 

Drawing grading sections for Option 1 do not indicate base courses. No 
granular base courses are to be included in Option 1.  Only grade to the 
“TOP OF FINISHED GRADE - OPTION 1” line as shown on sheets CG201 thru 
CG205.  Bring grade to the elevations shown with acceptable material 
conforming to the requirements in section 02300. 

  
8. No plans or sections are shown for the Concrete Paving in Bid Option 3.  
Please advise if it is to be the same pavement section as for the Concrete 
Turnarounds and Concrete Apron.  Also advise if there are to be any 
reinforced sections or thickened edge sections. 
 

See new pavement sections on drawings for details. The pavement section 
for the landing zone (runway between the 2 turnarounds) in Option 3 has 
the same rigid pavement section as the turnarounds and the apron.  The 
joints for the landing zone should be continued from the turnarounds, 
doweled longitudinal construction joints and transverse contraction 
joints as shown on the paving plan sheets and sheet CR101.  A thickened 
edge PCC joint should be placed at station 32+25 and 72+55 for Option 2 
only. A thickened edge PCC joint is also required at the apron edge 
abutting the bituminous landing zone of Option 2, and a thickened edge 
expansion joint if Option 3 is constructed. 

 
9. Amendment 1 changed Section 00800, Clause 52.211-10 Commencement, 
Prosecution, and Completion of Work; however, it did not modify block 11 of 
the Solicitation, Offer and Award. Also, it addresses the time for completion 
for Option 1, but does not mention Options 2 through 5. Please advise. 
 

SF 1442 changed the construction duration to 540 calendar days will be 
revised. Completion time for Option 1 stated in amendment of 230 calendar 
days does not apply to Option 2 through 5. 

 
 
10. Volume 2, Sheets C_AE101, CE_IN101, C_IN401 and C_IN801 all show what 
appears to be an interior window between the AAR Control and the AAR Theatre. 
What material is to be utilized for the frame and glazing? 
 

The window is to have a hollow metal frame and one-way viewing glazing 
designated by the arrow illustrating direction of view on C_AE101.  
Window is 6"-0 W x 4'-0" H and is located 3'-2" to sill AFF.  

 
11. Specification Section 09900, Painting, is a typical “boilerplate” 
painting specification whereby all new and disturbed surfaces are to be 
painted, with very few exceptions. Is it the Government’s desire for bidders 
to include painting all concrete, non-colored masonry, metal and wood 
surfaces that are not excluded by the “no interior finish” notes on the 
architectual drawings? For many of these “training” structures, painted 
surfaces could be a maintenance problem for the Government. Throughout the 
documents there is extensive use of galvanized metal and pressure treated 
lumber; however, the painting specifications does not exclude those surfaces 
from being painted. Do you really want these surfaces painted? Please 
clarify. 
 

It is not the government's desire to paint concrete, non-colored masonry, 
metal or wood on any of the "training" structures, unless specifically 
addressed in the drawings, ie. mechanical and electrical doors and "no 
shoot" lines.  The drawings do not require galvanized steel and pressure 

 2



treated lumber to be painted.  Buildings that require painted surfaces 
are the "support" structures noted in Vol. 2, Buildings C, E, F, G, J, 
and P.  

 
12. Have the drawings and amendments been posted to Corps’ website. 
 

The drawings, specifications and amendments 0001, 0002 and 0003 have been 
posted on the NWK website. 

 
13. Where is the control room for the Shoot house smart track cameras 
located? 
      
 

The control room is in the AAR building shown on drawings and  
approximately 1500 feet from the shoot house.  See B_E-101 and general 
notes for Comm enclosure and patch panel at Shoot house. 

 
14. Item 0008 – Option 4 verbiage is asking for the grading, scarify, 
recompact sub-Grade to be included with Option 4? Does the grading go in 
Option 1, or Option 4? 
 

Option 1 requires grading of the apron to the elevation shown on the 
drawings to the “TOP OF FINISHED GRADE - OPTION 1” line. Drawing Option 
4, if constructed in this project would require the top of subgrade 
elevation under the rigid pavement to placed 10” below the “TOP OF 
FINISHED GRADE - OPTION 1” line, and the top of subgrade elevation under 
the bituminous pavement to placed 19” below the “TOP OF FINISHED GRADE - 
OPTION 1” line. 
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